
Particulars of Item / Description

L B H

All Rates are as per TSR 2020 unless otherwise specified

2.13

Earth work in excavation by mechanical means (Hydraulic 

excavator) / manual means in foundation trenches or drains 

(not exceeding1.5 m in width or10 sqm on plan) including 

dressing of sides and ramming of bottoms, lift upto 1.5 m, 

including getting out the excavated soil and disposal of 

surplus excavated soil as directed, within a lead of 50 m.

All kinds of soil

Footing 1 1 8 1.600 1.600 1.500 30.72 cum

Footing Corridor 1 1 4 1.100 1.100 1.200 5.81 cum

Plinth Beam  longitudinal 1 1 2 5.500 0.500 0.375 2.06 cum

Plinth Beam short span 1 1 2 1.750 0.500 0.375 0.66 cum

Plinth Beam Corridor longitudinal 1 1 1 6.200 0.500 0.375 1.16 cum

Plinth Beam Corridor short span 1 1 4 0.025 0.500 0.375 0.02 cum

Steps 1 1 1 3.000 1.000 0.300 0.90 cum

Steps 1 1 2 1.500 1.000 0.300 0.90 cum

42.23 cum ₹ 169.50 ₹ 7,157.65

2.16

Filling available excavated earth (excluding rock) in 

trenches, plinth, sides of foundations etc. in layers not 

exceeding 20cm in depth, consolidating each deposited 

layer by ramming and watering, lead up to 50 m and lift upto 

1.5 m.

All kinds of soil

As per excavation Quantity 42.23 cum

Plinth filling  Class Room 1 1 1 9.500 4.950 0.600 28.22 cum

Plinth filling  Corridor 1 1 1 9.500 1.375 0.300 3.92 cum

Deduction 

Sand filling -1 1 1 9.050 5.850 0.100 -5.29 cum

PCC

Footing -1 1 8 1.500 1.500 0.075 -1.35 cum

Footing Corridor -1 1 4 1.000 1.000 0.075 -0.30 cum

Plinth Beam  longitudinal -1 1 2 8.600 0.350 0.075 -0.45 cum

Plinth Beam short span -1 1 2 4.350 0.350 0.075 -0.23 cum

Plinth Beam Corridor longitudinal -1 1 1 8.750 0.350 0.075 -0.23 cum

Plinth Beam Corridor short span -1 1 4 1.100 0.350 0.075 -0.12 cum

Steps -1 1 1 3.000 1.000 0.075 -0.23 cum

Steps -1 1 2 1.500 1.000 0.075 -0.23 cum

Flooring -1 1 1 9.050 5.850 0.075 -3.97 cum

Plinth protection -1 1 1 #### 0.750 0.075 -1.52 cum

-1 1 1 #### 0.150 0.075 -0.32 cum

RCC

Footing -1 1 8 1.400 1.400 0.200 -3.14 cum

Footing Corridor -1 1 4 0.900 0.900 0.200 -0.65 cum

Column -1 1 8 0.300 0.300 1.425 -1.03 cum

Column -1 1 4 0.250 0.250 1.125 -0.28 cum

Plinth beam RCC

Plinth Beam -1 1 2 9.500 0.250 0.300 -1.43 cum

Plinth Beam -1 1 2 4.950 0.250 0.300 -0.74 cum

Plinth Beam Corridor longitudinal -1 1 1 9.500 0.250 0.300 -0.71 cum

Plinth Beam Corridor short span -1 1 4 1.375 0.250 0.300 -0.41 cum

51.74 cum ₹ 120.30 ₹ 6,224.55

Supplying and filling in plinth, under floor, foundations 

etc.. With sand (fine) from local quarry with all lifts 

including spreading in horizontal layers, watering, grading 

to required slope, ramming, consolidating and compacting 

each layer by using plate compactor or by any suitable 

method complete

Class Room 1 1 1 9.050 5.850 0.100 5.29 cum

5.29 cum ₹ 887.50 ₹ 4,698.65

4.1
Providing and laying in position cement concrete of 

specified grade excluding the cost of centring and shuttering- 

All works upto plinth level- 

4.1.5 1:3:6 ( 1 Cement: 3 fine sand : 6 graded stone

aggregate 20 mm nominal size)

Footing 1 1 8 1.500 1.500 0.075 1.35 cum

Footing Corridor 1 1 4 1.000 1.000 0.075 0.30 cum

Plinth Beam  longitudinal 1 1 2 8.600 0.350 0.075 0.45 cum

Plinth Beam short span 1 1 2 4.350 0.350 0.075 0.23 cum

Plinth Beam Corridor longitudinal 1 1 1 8.750 0.350 0.075 0.23 cum

Plinth Beam Corridor short span 1 1 4 1.100 0.350 0.075 0.12 cum

Steps 1 1 1 3.000 1.000 0.075 0.23 cum

Steps 1 1 2 1.500 1.000 0.075 0.23 cum

Flooring 1 1 1 9.050 5.850 0.075 3.97 cum

Plinth protection 1 1 1 #### 0.750 0.075 1.52 cum

1 1 1 #### 0.150 0.075 0.32 cum

8.94 cum ######## ₹ 88,275.08

5.1

Providing and laying in position specified grade of 

reinforced cement concrete excluding the cost of centring, 

shuttering, finishing and reinforcement-

-All work upto plinth level:

5.1.2 1:1½:3 ( 1 Cement: 1½ fine sand : 3 graded stone

aggregate 20 mm nominal size)

Footing 1 1 8 1.400 1.400 0.200 3.14 cum

Footing Corridor 1 1 4 0.900 0.900 0.200 0.65 cum

Column 1 1 8 0.300 0.300 1.425 1.03 cum

Column 1 1 4 0.250 0.250 1.125 0.28 cum

5.09 cum ######## ₹ 55,874.43

5.2

Reinforced cement concrete work in wall (any thickness), 

including attached pilasters, buttresses, plinth and skirting 

courses, fillets, columns pillars, piers, abutments, posts and 

struts etc. upto floor five level excluding cost of centring, 

shuttering, finishing and reinforcement-

5.2.2 1:1½:3 ( 1 Cement: 1½ fine sand : 3 graded stone

aggregate 20 mm nominal size)

Plinth Beam 1 1 2 9.500 0.250 0.300 1.43 cum

Plinth Beam 1 1 2 4.950 0.250 0.300 0.74 cum

Plinth Beam Corridor longitudinal 1 1 1 9.500 0.250 0.300 0.71 cum

Plinth Beam Corridor short span 1 1 4 1.375 0.250 0.300 0.41 cum

Column Main 1 1 8 0.300 0.300 3.100 2.23 cum

Column Corridor 1 1 4 0.250 0.250 3.500 0.88 cum

Column Head Room 1 1 6 0.300 0.300 2.500 1.35 cum

7.75 cum ######## ₹ 91,381.33

5.3

Reinforced cement concrete work in beams, suspended 

floors, roofs having slope upto 15° landings, balconies, 

shelves, chajjas, lintels, bands, plain window sills, 

staircases and spiral staircases upto floor five level 

excluding the cost of centring, shuttering, finishing and 

reinforcement-

5.3.2 1:1½:3 ( 1 Cement: 1½ fine sand : 3 graded stone

aggregate 20 mm nominal size)

Lintel 1 1 2 9.500 0.250 0.150 0.71 cum

Lintel 1 1 2 4.950 0.250 0.150 0.37 cum

Lintel 1 1 1 9.500 0.250 0.150 0.36 cum

Lintel 1 1 4 1.375 0.250 0.150 0.21 cum

Head Room Cut lintel 1 1 3 1.500 0.250 0.150 0.17 cum

Chajjas 1 1 6 1.400 0.450 0.075 0.28 cum

Class Room

Class Room Roof Beam 1 1 2 6.500 0.300 0.225 0.88 cum

Class Room Roof Beam 1 1 2 4.950 0.300 0.225 0.67 cum

Class Room Roof Middle Beam 1 1 1 4.950 0.300 0.325 0.48 cum

Corridor Roof level Beam 1 1 1 9.500 0.250 0.225 0.53 cum

Corridor Roof level Beam 1 1 4 1.375 0.300 0.225 0.37 cum

Class Room Slab 1 1 1 6.800 6.600 0.125 5.61 cum

Class Room Slab 1 1 1 3.000 1.650 0.125 0.62 cum

STAIRCASE

Staircase  Landing Beam 1 1 1 3.300 0.250 0.175 0.14 cum

Staircase  Landing 1 1 1 3.150 1.500 0.125 0.59 cum

Staircase Flight 1 1 2 3.500 1.400 0.125 1.23 cum

Head Room Beam 1 1 2 3.000 0.250 0.200 0.30 cum

Head Room Beam 1 1 2 4.950 0.250 0.200 0.50 cum

Head Room Slab 1 1 1 3.300 5.700 0.100 1.88 cum

Staircase Flight Steps 0.5 1 21 1.400 0.300 0.150 0.66 cum

16.56 cum ######## ₹ 2,00,438.70

5.8 Centring shuttering including struttings, propping etc. and 

removal of form work for:

5.8.1.1 Foundations, footings, bases for columns etc. for mass 

concrete with timber plank

PCC

Footing 1 4 8 1.500 1.000 0.075 3.60 sqm

Footing Corridor 1 4 4 1.000 1.000 0.075 1.20 sqm

Plinth Beam  longitudinal 1 2 2 8.600 1.000 0.075 2.58 sqm

Plinth Beam short span 1 2 2 4.350 1.000 0.075 1.31 sqm

Plinth Beam Corridor longitudinal 1 2 1 8.750 1.000 0.075 1.31 sqm

Plinth Beam Corridor short span 1 2 4 1.100 1.000 0.075 0.66 sqm

Steps 1 1 1 3.000 1.000 0.075 0.23 sqm

Steps 1 2 1 1.000 1.000 0.075 0.15 sqm

Steps 1 1 2 1.500 1.000 0.075 0.23 sqm

Steps 1 2 2 1.000 1.000 0.075 0.30 sqm

Plinth protection 1 1 1 #### 1.000 0.075 2.03 sqm

1 2 1 #### 1.000 0.075 4.29 sqm

RCC

Footing  Main 1 4 8 1.400 1.000 0.200 8.96 sqm

Footing Corridor 1 4 4 0.900 1.000 0.200 2.88 sqm

29.72 sqm ₹ 268.90 ₹ 7,991.71

5.8.4.1 Suspended floors, roofs, landings, balconies and access 

platform with timber planks

Class Room

Class Room Slab Bottom 1 1 1 6.800 6.600 1.000 44.88 sqm

Class Room Slab Side 1 2 1 6.800 1.000 0.125 1.70 sqm

Class Room Slab Side 1 2 1 1.000 6.600 0.125 1.65 sqm

Class Room Slab Bottom 1 1 1 3.000 1.650 1.000 4.95 sqm

Class Room Slab Side 1 1 1 3.000 1.000 0.125 0.38 sqm

STAIRCASE

Staircase  Landing Bottom 1 1 1 3.150 1.500 1.000 4.73 sqm

Staircase  Landing Side 1 2 1 3.150 1.000 0.125 0.79 sqm

Staircase  Landing Side 1 2 1 1.000 1.500 0.125 0.38 sqm

Staircase Flight Bottom 1 1 2 3.500 1.400 1.000 9.80 sqm

Staircase Flight Jams 1 2 2 3.500 1.000 0.125 1.75 sqm

Head Room Slab Bottom 1 1 1 3.300 5.700 1.000 18.81 sqm

Head Room Slab Side 1 2 1 3.300 1.000 0.100 0.66 sqm

Head Room Slab Side 1 2 1 1.000 5.700 0.100 1.14 sqm

Staircase Flight Steps 1 1 21 1.400 1.000 0.150 4.41 sqm

0.5 2 21 1.000 0.300 0.150 0.95 sqm

96.96 sqm ₹ 464.30 ₹ 45,017.37

5.8.5.1 Lintels, beams, plinth beams, girders, bressumers and 

cantilevers with 12 mm thick shuttering ply

Plinth Beam 1 2 2 9.500 1.000 0.300 11.40 sqm

Plinth Beam 1 2 2 4.950 1.000 0.300 5.94 sqm

Plinth Beam Corridor longitudinal 1 2 1 9.500 1.000 0.300 5.70 sqm

Plinth Beam Corridor short span 1 2 4 1.375 1.000 0.300 3.30 sqm

Lintel 1 2 2 9.500 1.000 0.213 8.08 sqm

Lintel 1 2 2 4.950 1.000 0.213 4.21 sqm

Lintel 1 2 1 9.500 1.000 0.213 4.04 sqm

Lintel 1 2 4 1.375 1.000 0.213 2.34 sqm

Head Room Cut lintel 1 1 3 1.500 1.000 0.213 0.96 sqm

Class Room

Class Room Roof Beam Side 1 2 2 6.500 1.000 0.225 5.85 sqm

Class Room Roof Beam Bottom 1 1 2 6.500 0.300 1.000 3.90 sqm

Class Room Roof Beam Side 1 2 2 4.950 1.000 0.225 4.46 sqm

Class Room Roof Beam Bottom 1 1 2 4.950 0.300 1.000 2.97 sqm

Class Room Roof Middle Beam Side 1 2 1 4.950 1.000 0.325 3.22 sqm

Class Room Roof Middle Beam Bottom 1 1 1 4.950 0.300 1.000 1.49 sqm

Corridor Roof level Beam Side 1 2 1 9.500 1.000 0.225 4.28 sqm

Corridor Roof level Beam Bottom 1 1 1 9.500 0.250 1.000 2.38 sqm

Corridor Roof level Beam Side 1 2 4 1.375 1.000 0.225 2.48 sqm

Corridor Roof level Beam Bottom 1 1 4 1.375 0.300 1.000 1.65 sqm

STAIRCASE

Staircase  Landing Beam Side 1 2 1 3.300 1.000 0.175 1.16 sqm

Staircase  Landing Beam Bottom 1 1 1 3.300 0.250 1.000 0.83 sqm

Head Room Beam Side 1 2 2 3.000 1.000 0.200 2.40 sqm

Head Room Beam Bottom 1 1 2 3.000 0.250 1.000 1.50 sqm

Head Room Beam Side 1 2 2 4.950 1.000 0.200 3.96 sqm

Head Room Beam Bottom 1 1 2 4.950 0.250 1.000 2.48 sqm

90.92 sqm ₹ 385.20 ₹ 35,022.87

5.8.13 Weather shade, Chajjas, corbels etc., including edges.

Chajjas 1 1 6 1.400 0.575 1.000 4.83 sqm

Chajjas 1 1 6 1.400 1.000 0.075 0.63 sqm

Chajjas 1 2 6 1.000 0.450 0.075 0.41 sqm

5.87 sqm ₹ 417.70 ₹ 2,449.81

5.8.6.1 Column, P illars, P iers, Abutments, Posts and Struts with 

shuttering ply

Column 1 4 8 0.300 1.000 1.425 13.68 sqm

Column 1 4 4 0.250 1.000 1.125 4.50 sqm

Column 1 4 8 0.300 1.000 3.100 29.76 sqm

Column 1 4 4 0.250 1.000 3.500 14.00 sqm

Column Head Room 1 4 6 0.300 1.000 2.500 18.00 sqm

79.94 sqm ₹ 483.00 ₹ 38,611.02

6.1 First class brick work in foundation and plinth including 

cost of all materials as required complete:-
6.1.4 In cement mortar 1:5 ( 1 cement:5 fine sand).

Steps 1 1 1 3.000 0.600 0.150 0.27 cum

1 1 1 3.000 0.300 0.150 0.14 cum

Steps 1 1 2 1.500 0.600 0.150 0.27 cum

1 1 2 1.500 0.600 0.150 0.27 cum

0.95 cum ######## ₹ 8,265.06

6.3
First class brick work in Superstructure and above plinth 

level & upto floor-five level including cost of all materials 

as required complete:-
6.3.4 In cement mortar 1:5 ( 1 cement:5 fine sand).

Class Room above plinth 1 1 2 9.500 0.250 0.250 1.19 cum

1 1 3 4.950 0.250 0.250 0.93 cum

Corridor 1 1 1 9.500 0.250 0.250 0.59 cum

1 1 4 1.375 0.250 0.250 0.34 cum

1 1 -8 0.300 0.250 0.250 -0.15 cum

1 1 -4 0.250 0.250 0.250 -0.06 cum

Class Room Platform 1 1 1 2.000 1.500 0.150 0.45 cum

3.29 cum ######## ₹ 32,865.12

6.12
Half brick masonry work with First class brick work in 

superstructure upt floor five level including cost of all 

materials as required complete:-
6.12.3 In cement mortar 1:4 (1 cement : 4 fine sand)

Main walls 1 1 2 9.500 1.000 3.300 62.70 sqm

Main walls 1 1 2 4.950 1.000 3.300 32.67 sqm

Head Room Wall 1 1 2 4.950 1.000 2.500 24.75 sqm

Head Room Wall 1 1 2 3.000 1.000 2.500 15.00 sqm

Corridor Parapet wall 1 1 1 9.500 1.000 1.200 11.40 sqm

Roof Parapet wall 1 1 2 9.500 1.000 0.900 17.10 sqm

Roof Parapet wall 1 1 3 5.950 1.000 0.900 16.07 sqm

Deduction 

Window 1 1 -6 0.900 1.500 1.000 -8.10 sqm

Door 1 1 -1 1.200 2.400 1.000 -2.88 sqm

Open Staircase Entry 1 1 -1 3.000 2.100 1.000 -6.30 sqm

Open Staircase Entry Parapet Wall 1 1 -1 1.500 0.900 1.000 -1.35 sqm

Terrace Door Entry 1 1 -1 0.900 2.100 1.000 -1.89 sqm

Lintel 1 1 -2 9.500 1.000 0.150 -2.85 sqm

1 1 -2 4.950 1.000 0.150 -1.49 sqm

Roof Beam 1 1 -2 9.500 1.000 0.350 -6.65 sqm

1 1 -2 4.950 1.000 0.350 -3.47 sqm

Column 1 1 -8 0.300 1.000 3.300 -7.92 sqm

STAIRCASE

Staircase  Landing Beam -1 1 1 3.300 1.000 0.175 -0.58 sqm

Staircase  Landing -1 1 1 3.150 1.000 0.125 -0.39 sqm

Staircase  Landing -1 1 2 1.000 1.500 0.125 -0.38 sqm

Head Room Beam -1 1 2 3.000 0.250 0.300 -0.45 sqm

Head Room Beam -1 1 2 4.950 0.250 0.300 -0.74 sqm

134.26 sqm ######## ₹ 1,83,004.69

6.19

Extra for providing & placing in position 2 no's 6mm dia 

MS bars at every 4th course of half brick masonry work 

including anchorage in joints of 75mm in each side in 

superstructure for all level including cost of all materials as 

required complete:-
6.19.3 In cement mortar 1:4 (1 cement : 4 fine sand)

Main walls 1 1 2 9.500 1.000 3.300 62.70 sqm

Main walls 1 1 2 4.950 1.000 3.300 32.67 sqm

Head Room Wall 1 1 2 4.950 1.000 2.500 24.75 sqm

Head Room Wall 1 1 2 3.000 1.000 2.500 15.00 sqm

Corridor Parapet wall 1 1 1 9.500 1.000 1.200 11.40 sqm

Roof Parapet wall 1 1 2 9.500 1.000 0.900 17.10 sqm

Roof Parapet wall 1 1 3 5.950 1.000 0.900 16.07 sqm

Deduction 

Window 1 1 -6 0.900 1.500 1.000 -8.10 sqm

Door 1 1 -1 1.200 2.400 1.000 -2.88 sqm

Open Staircase Entry 1 1 -1 3.000 2.100 1.000 -6.30 sqm

Open Staircase Entry Parapet Wall 1 1 -1 1.500 0.900 1.000 -1.35 sqm

Terrace Door Entry 1 1 -1 0.900 2.100 1.000 -1.89 sqm

Lintel 1 1 -2 9.500 1.000 0.150 -2.85 sqm

1 1 -2 4.950 1.000 0.150 -1.49 sqm

Roof Beam 1 1 -2 9.500 1.000 0.350 -6.65 sqm

1 1 -2 4.950 1.000 0.350 -3.47 sqm

Column 1 1 -8 0.300 1.000 3.300 -7.92 sqm

STAIRCASE

Staircase  Landing Beam -1 1 1 3.300 1.000 0.175 -0.58 sqm

Staircase  Landing -1 1 1 3.150 1.000 0.125 -0.39 sqm

Staircase  Landing -1 1 2 1.000 1.500 0.125 -0.38 sqm

Head Room Beam -1 1 2 3.000 0.250 0.300 -0.45 sqm

Head Room Beam -1 1 2 4.950 0.250 0.300 -0.74 sqm

134.26 sqm ₹ 197.40 ₹ 26,502.18

12.1
12 mm cement plaster in single layer including cost of 

materials required and finishing even and smooth and curing 

complete.
12.1.2 In cement mortar 1 : 4 ( 1 cement : 4 fine sand )

Class Room 

Main walls 1 1 2 9.500 1.000 3.300 62.70 sqm

Main walls 1 1 4 4.950 1.000 3.300 65.34 sqm

Head Room Wall 1 1 2 4.950 1.000 2.500 24.75 sqm

Head Room Wall 1 1 2 3.000 1.000 2.500 15.00 sqm

Corridor Parapet wall 1 1 1 9.500 1.000 1.200 11.40 sqm

Roof Parapet wall 1 1 2 9.500 1.000 0.900 17.10 sqm

Roof Parapet wall 1 1 2 5.950 1.000 0.900 10.71 sqm

Deduction 

Window 0.5 1 -6 0.900 1.500 1.000 -4.05 sqm

Door 0.5 1 -1 1.200 2.400 1.000 -1.44 sqm

Open Staircase Entry 1 1 -1 3.000 2.100 1.000 -6.30 sqm

Open Staircase Entry Parapet Wall 1 1 -1 1.500 0.900 1.000 -1.35 sqm

Terrace Door Entry 0.5 1 -1 0.900 2.100 1.000 -0.95 sqm

Roof Slab 1 1 -2 9.500 1.000 0.125 -2.38 sqm

1 1 -2 4.950 1.000 0.125 -1.24 sqm

Head Room Slab 1 1 -2 4.950 1.000 0.100 -0.99 sqm

1 1 -2 3.000 1.000 0.100 -0.60 sqm

187.71 sqm ₹ 174.80 ₹ 32,812.15

12.2

15 mm cement plaster on the rough side in of single or half 

brick wall of mix layer including cost of materials required 

and finishing even and smooth and curing complete.

12.2.2 In cement mortar 1 : 4 ( 1 cement : 4 fine sand )

Outer wall plastering

Main walls 1 1 2 9.500 1.000 3.300 62.70 sqm

Main walls 1 1 1 4.950 1.000 3.300 16.34 sqm

Head Room Wall 1 1 2 4.950 1.000 2.500 24.75 sqm

Head Room Wall 1 1 2 3.000 1.000 2.500 15.00 sqm

Corridor Parapet wall 1 1 1 9.500 1.000 1.200 11.40 sqm

Roof Parapet wall 1 1 2 9.500 1.000 0.900 17.10 sqm

Roof Parapet wall 1 1 2 5.950 1.000 0.900 10.71 sqm

Plinth Level 1 1 2 9.500 1.000 0.500 9.50 sqm

1 1 1 4.950 1.000 0.500 2.48 sqm

Staircase steps 1 11 2 1.400 1.000 0.450 13.86 sqm

Landing 1 1 3 3.000 1.400 1.000 12.60 sqm

Deduction 

Window 0.5 1 -6 0.900 1.500 1.000 -4.05 sqm

Door 0.5 1 -1 1.200 2.400 1.000 -1.44 sqm

Open Staircase Entry 1 1 -1 3.000 2.100 1.000 -6.30 sqm

Open Staircase Entry Parapet Wall 1 1 -1 1.500 0.900 1.000 -1.35 sqm

Terrace Door Entry 0.5 1 -1 0.900 2.100 1.000 -0.95 sqm

182.35 sqm ₹ 203.40 ₹ 37,088.97

12.5 Neat cement punning 1 1 2 9.500 1.000 0.500 9.50 sqm

1 1 1 4.950 1.000 0.500 2.48 sqm

11.98 sqm ₹ 45.10 ₹ 540.07

12.6

6mm cement plaster in single layer finished with a floating 

coat of neat cement, curing and a thick coat of lime wash on 

top when dry on wall bearings for RCC slabs and beams 

complete.
12.6.1 In cement mortar 1:3 (1cement : 3 sand)

Class Room, Head Room Slab bottom 1 1 1 9.500 6.600 1.000 62.70 sqm

STAIRCASE

Staircase  Landing Bottom 1 1 1 3.150 1.500 1.000 4.73 sqm

Staircase Flight Bottom 1 1 2 3.500 1.400 1.000 9.80 sqm

Staircase Flight Jams 1 2 2 3.500 1.000 0.125 1.75 sqm

Chajjas 1 1 6 1.400 0.575 1.000 4.83 sqm

Chajjas 1 1 6 1.400 1.000 0.075 0.63 sqm

Chajjas 1 2 6 1.000 0.450 0.075 0.41 sqm

84.84 sqm ₹ 194.40 ₹ 16,492.90

10.4

Providing and laying vitrified floor tiles in different sizes 

(thickness to be specified by the manufacturer) with water 

absorption less than 0.08% and conforming to IS: 15622 - 

2017, of approved make, in all colours and shades, laid over 

20mm thick cement mortar 1:4 (1 cement : 4 fine sand), 

jointing with grey cement slurry @ 3.3 kg/ sqm including 

grouting the joints with white cement and matching 

pigments etc., complete.
10.42.2.1Size of tile 60x60 cm

Class Room 1 1 1 9.500 4.950 1.000 47.03 sqm

Corridor 1 1 1 9.500 1.225 1.000 11.64 sqm

Steps 1 1 1 3.000 0.900 1.000 2.70 sqm

Steps 1 1 2 1.500 0.900 1.000 2.70 sqm

64.06 sqm ######## ₹ 71,634.69

10.5

Providing and laying Vitrified tiles in different sizes 

(thickness to be specified by manufacturer), with water 

absorption less than 0.08 % and conforming to I.S. 15622 - 

2017, of approved make, in all colours & shade, in skirting, 

riser of steps, over 12 mm thick bed of cement mortar 1:3 (1 

cement: 3 fine sand), jointing with grey cement slurry @ 3.3 

kg/ sqm including grouting the joint with white cement & 

matching pigments etc. complete 

10.45.2 Double charged Stainfree vitrified tiles 1st quality 600X 

600mm in all shades and designs
10.45.2.1Skirting

Class Room 1 1 2 9.500 0.150 1.000 2.85 sqm

1 1 4 4.950 0.150 1.000 2.97 sqm

Corridor 1 1 1 9.500 0.150 1.000 1.43 sqm

1 1 1 1.225 0.150 1.000 0.18 sqm

Steps 1 1 1 3.000 0.300 1.000 0.90 sqm

1 1 1 0.900 0.300 1.000 0.27 sqm

Steps 1 1 2 1.500 0.300 1.000 0.90 sqm

1 1 2 0.900 0.300 1.000 0.54 sqm

Total 10.04 sqm ######## ₹ 11,830.67

10.1

Providing and laying cement plaster with cement mortar 1 : 

3 (1 cement : 3 fine sand ) finished with a floating coat of 

neat cement including cement slurry, rounding of junctions 

etc. complete. 
10.13.1 18 mm thick

Plinth protection 1 1 1 #### 0.900 1.000 25.74 sqm

25.74 sqm ₹ 352.40 ₹ 9,070.78

5.20.

Supplying, fitting & placing Thermo-Mechanically treated 

bar/ Cold twisted deformed steel bar reinforcement for R.CC. 

work including straightening, cutting bending, placing in 

position and binding all complete upto floor five level.

Nominal reinf. of  mm bar

Isolated Footing  10T @ 150mmc/c both ways 

(1.400x1.400)
2 10 8 1.500 1.000 0.616 147.84 Kg

Isolated Footing  10T @ 150mmc/c both ways 

(0.900x0.900)
2 7 4 1.000 1.000 0.616 34.50 Kg

Column  4 no's 12T & 4 no's 16T 1 4 6 9.000 1.000 1.580 341.28 Kg

Column  4 no's 12T & 4 no's 16T 1 4 6 9.000 1.000 0.890 192.24 Kg

Column  8 no's 16T 1 8 2 6.500 1.000 1.580 164.32 Kg

Column  4 no's 12T 1 4 4 6.200 1.000 0.890 88.29 Kg

Ring, 8mm @ 150 C/C 1 55 6 1.192 1.000 0.395 155.38 Kg

Ring, 8mm @ 150 C/C 1 40 2 1.192 1.000 0.395 37.67 Kg

Ring, 8mm @ 150 C/C 1 37 4 0.992 1.000 0.395 57.99 Kg

Plinth beam bottom 3 no's 12T  (250x300) 3 1 2 9.500 1.000 0.890 50.73 Kg

Plinth beam Top 3 no's 10T 3 1 2 9.500 1.000 0.616 35.11 Kg

Plinth beam bottom 3 no's 12T 3 1 3 4.950 1.000 0.890 39.65 Kg

Plinth beam Top 3 no's 10T 3 1 3 4.950 1.000 0.616 27.44 Kg

Plinth beam Corridor bottom 3 no's 12T 2 1 1 9.500 1.000 0.890 16.91 Kg

Plinth beam Corridor Top 3 no's 10T 2 1 1 9.500 1.000 0.616 11.70 Kg

Plinth beam Corridor bottom 3 no's 12T 2 1 4 1.375 1.000 0.890 9.79 Kg

Plinth beam Corridor Top 3 no's 10T 2 1 4 1.375 1.000 0.616 6.78 Kg

Ring, 8mm @ 200 C/C 1 43 2 1.092 1.000 0.395 37.10 Kg

Ring, 8mm @ 200 C/C 1 22 3 1.092 1.000 0.395 28.47 Kg

Ring, 8mm @ 200 C/C 1 43 1 1.092 1.000 0.395 18.55 Kg

Ring, 8mm @ 200 C/C 1 5 4 1.092 1.000 0.395 8.63 Kg

Chajja reinforcement  120c/c 1 12 4 0.700 1.000 0.395 13.27 Kg

Chajja reinforcement  200c/c 1 4 4 1.500 1.000 0.395 9.48 Kg

Chajja reinforcement  120c/c 1 13 2 0.700 1.000 0.395 7.19 Kg

Chajja reinforcement  200c/c 1 5 2 1.500 1.000 0.395 5.93 Kg

Lintel Bottom 2 1 2 9.500 1.000 0.616 23.41 Kg

Top 2 1 2 9.500 1.000 0.395 15.01 Kg

Lintel Bottom 2 1 3 4.950 1.000 0.616 18.30 Kg

Top 2 1 3 4.950 1.000 0.395 11.73 Kg

Lintel Bottom 2 1 1 9.500 1.000 0.616 11.70 Kg

Top 2 1 1 9.500 1.000 0.395 7.51 Kg

Lintel Bottom 2 1 4 1.375 1.000 0.616 6.78 Kg

Top 2 1 4 1.375 1.000 0.395 4.35 Kg

Ring, 8mm @ 200 C/C 1 43 2 0.792 1.000 0.395 26.90 Kg

Ring, 8mm @ 200 C/C 1 22 3 0.792 1.000 0.395 20.65 Kg

Ring, 8mm @ 200 C/C 1 43 1 0.792 1.000 0.395 13.45 Kg

Ring, 8mm @ 200 C/C 1 5 4 0.792 1.000 0.395 6.26 Kg

Cut Lintel Bottom 2 1 3 1.500 1.000 0.616 5.54 Kg

Cut Lintel Top 2 1 3 1.500 1.000 0.395 3.56 Kg

Ring, 8mm @ 200 C/C 1 8 3 0.792 1.000 0.395 7.51 Kg

Roof Slab Beam

Beam Bottom  (300x 350) 1 4 2 9.500 1.000 0.890 67.64 Kg

Beam Top 1 4 2 9.500 1.000 0.616 46.82 Kg

Beam Bottom  (300x 350) 1 4 2 6.325 1.000 0.890 45.03 Kg

Beam Top 1 4 2 6.325 1.000 0.616 31.17 Kg

Beam Bottom  (300x 350) 1 4 2 1.375 1.000 0.890 9.79 Kg

Beam Top 1 4 2 1.375 1.000 0.616 6.78 Kg

Middle Beam Bottom  (300x 350) 1 4 1 4.950 1.000 1.580 31.28 Kg

Middle Beam Bottom  (300x 350) 1 2 1 4.950 1.000 0.890 8.81 Kg

Middle Beam Top 1 4 1 4.950 1.000 0.890 17.62 Kg

Ring, 8mm @ 150 C/C (300x350) 1 63 2 1.292 1.000 0.395 64.30 Kg

Ring, 8mm @ 150 C/C (300x350) 1 42 2 1.292 1.000 0.395 42.87 Kg

Ring, 8mm @ 150 C/C (300x350) 1 9 2 1.292 1.000 0.395 9.19 Kg

Ring, 8mm @ 150 C/C (300x450) 1 33 1 1.492 1.000 0.395 19.45 Kg

Roof Slab Beam Corridor

Beam Bottom  (250x 300) 1 2 1 9.500 1.000 0.890 16.91 Kg

Beam Top 1 2 2 9.500 1.000 0.616 23.41 Kg

Ring, 8mm @ 150 C/C (250x300) 1 63 1 1.092 1.000 0.395 27.17 Kg

Slab Reinforcement 8mm 150c/c both way 2 43 1 6.500 1.000 0.395 220.81 Kg

2 44 1 6.375 1.000 0.395 221.60 Kg

2 9 1 3.000 1.000 0.395 21.33 Kg

2 20 1 1.375 1.000 0.395 21.73 Kg

Head room Slab Reinforcement 8mm 150c/c both way
2 37 1 3.000 1.000 0.395 87.69 Kg

2 20 1 5.550 1.000 0.395 87.69 Kg

Staircase Waist Slab rebar 1 10 2 5.950 1.000 0.890 105.91 Kg

Staircase Waist Slab rebar 2 10 2 1.500 1.000 0.890 53.40 Kg

Staircase Waist Slab rebar Distributor 1 22 2 1.400 1.000 0.395 24.33 Kg

Landing Slab 1 10 1 3.300 1.000 0.890 29.37 Kg

Mid Landing Beam

Beam Bottom  (250x 300) 1 3 1 3.300 1.000 0.890 8.81 Kg

Beam Top 1 3 2 3.300 1.000 0.616 12.20 Kg

Ring, 8mm @ 150 C/C (250x300) 1 20 1 1.092 1.000 0.395 8.63 Kg

1

Total=
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Total=
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Total=
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Total=

3 2.19

Work Schedule / BOQ for   Construction of Additional Class Rooms  Netaji Vidya Niketan Udaipur Gomati Tripura under CSR scheme 2020-21 of OTPC, Palatana,Udaipur gomati 

Tripura.

Sl No TSR 

No.

No Dimensions Qty Unit Rate (Rs.) Total Amount(Rs.) 

Annexure - I 
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Lap Length, L-bend, etc..

16mm Reinforcement 2 20 1 0.800 1.000 1.580 50.56 Kg

12mm Reinforcement 2 30 2 0.600 1.000 0.890 64.08 Kg

10mm Reinforcement 2 20 2 0.500 1.000 0.616 24.64 Kg

8mm Reinforcement 2 44 2 0.400 1.000 0.395 27.81 Kg

3267.67 Kg ₹ 78.20 ₹ 2,55,531.95

9.12

Steel work in built up tubular (round, square or rectangular 

hollow tubes etc.) trusses etc., including cutting, hoisting, 

fixing in position and applying a priming coat of approved 

steel primer, including welding and bolted with special 

shaped washers etc. complete.
9.12.2 Hot finished seamless type tubes

Banner and miscellaneous work 1 1 1 1.000 1.000 #### 40.00 Kg

40.00 Kg ₹ 137.90 ₹ 5,516.00

16.1

Providing and fixing aluminium work for doors, windows, ventilators and 

partitions with extruded built up standard tubular sections/ appropriate Z 

sections and other sections of approved make conforming to IS: 733 and IS : 

1285, fixing with dash fasteners of required dia and size, including necessary 

filling up of gaps at junctions, i.e. at top, bottom and sides with required 

EPDM rubber/neoprene gasket etc. Aluminium sections shall be smooth, rust 

free, straight, mitred and jointed mechanically wherever required including 

cleat angle, aluminium snap beading for glazing / paneling, C.P. brass / 

stainless steel screws, all complete as per architectural drawing and the 

direction of Engineer incharge. (Glazing and paneling and dash fasteners to be 

paid for separately) :-

16.1.1.1
Anodised aluminium (anodised transparent or dyed to 

required shade according to IS: 1868, Minimum anodic 

coating of grade AC 15).

Window 1 1 6 0.900 1.500 4.000 32.40 Kg

Total 32.40 Kg. ₹ 400.20 ₹ 12,966.48

16.1.2

For shutters of doors, windows & ventilators including 

providing and fixing hinges / pivots and fixing fittings 

wherever required including the cost of EPDM rubber / 

neoprene gasket required

16.1.2.1
Anodised aluminium (anodised transparent or dyed to 

required shade according to IS: 1868, Minimum anodic 

coating of grade AC 15).

Window 1 1 6 0.900 1.500 4.500 36.45 Kg

Total 36.45 Kg. ₹ 471.60 ₹ 17,189.82

9.5

Providing and fixing 1mm thick M.S. sheet door with frame 

of 40x40x6 mm angle iron and 3mm M.S. gusset plates at the 

junctions and corners, & with cleats with bolts & nuts, 

rivets, locking arrangement, handles, hooks & eyes, pinlets 

including embedding in cement concrete of required grade 

for fixing in position all necessary fittings, including 

applying a priming coat of approved steel primer etc. 

complete as required:-
9.5.1 Using M.S. angles 40x40x6 mm for diagonal braces.

Door 1 1 1 0.900 2.100 1.000 1.89 sqm

1.89 sqm ######## ₹ 5,564.54

16.3

Providing and fixing glazing of approved quality in 

aluminium doors, windows, ventilator, shutters and 

partition etc. with EPDM rubber / neoprene gasket etc. 

complete as per architectural drawing and the direction of 

Engineer-in-charge (Cost of snap beading shall be paid in 

basic item) :-

16.3.2 With float glass panes of 5.5 mm thickness ( weight not less 

than 13.50 kg / sqm )

Window 1 1 6 0.900 1.500 1.000 8.10 sqm

Door 1 1 1 1.200 0.300 1.000 0.36 sqm

Total 8.46 Sqm. ######## ₹ 10,872.79

9.15

Steel work welded in built up section/framed work 

including cutting, hoisting, fixing in position and applying 

a priming coat of approved steel primer using steel etc. 

complete as required:-

9.15.1 In grating, frames, guard bar, railing, brackets, gates and 

similar works, all complete.

Door gate 1 1 1 1.200 2.400 #### 57.60 Kg

Staircase Hand Rail 1 1 2 3.500 0.900 #### 75.60 Kg

Total 133.20 Kg ₹ 113.80 ₹ 15,158.16

8.46
Providing and fixing M.S. grills of required pattern in frames 

of windows etc. with M.S. flats, square or round bars etc. all 

complete.

8.46.2 Fixed to openings /wooden frames with rawl plugs screws 

etc.

Fixed grill 1 1 6 0.900 1.500 #### 129.60 Kg

Total 129.60 Kg ₹ 126.40 ₹ 16,381.44

8.1
Providing wood work in frames of doors, windows, 

clerestory windows and other frames, wrought framed and 

fixed in position : 
8.1.2 Karai wood

Main Door Frame 1 2 1 2.400 0.125 0.100 0.06 cum

1 3 1 1.200 0.125 0.100 0.05 cum

0.11 cum ######## ₹ 9,668.37

8.5

Providing and fixing panelled / or panelled and glazed 

shutters for doors, windows and clerestory windows 

including ISI marked bright finished / black enamelled M.S 

butt hinges with necessary screws excluding panelling and 

or glazing, which will be paid for separately but including 

the wooden beading of 20 × 12 mm for fixing panelling and 

or glazing as per direction of Engineer-In-Charge. 

8.5.2 Gamair Wood
8.5.2.1 35 mm thick shutters 1 1 1 1.200 2.400 1.000 2.88 Sqm

2.88 Sqm ######## ₹ 6,502.46

8.95

Providing and fixing aluminium tower bolts ISI marked 

anodised (anodic coating not less than grade AC 10 as per 

IS : 1868 ) transparent or dyed to required colour or shade 

with necessary screws etc. complete :
8.95.1 300x10 mm 1 2 1 1.000 1.000 1.000 2.00 No ₹ 128.20 ₹ 256.40
8.95.2 250x10 mm 1 1 1 1.000 1.000 1.000 1.00 No ₹ 104.90 ₹ 104.90
8.95.3 200x10 mm 1 1 1 1.000 1.000 1.000 1.00 No ₹ 95.30 ₹ 95.30

8.60. Providing and fixing ISI marked oxidised M.S.sliding door 

bolts with nuts and screws etc. complete
8.60.1 300×16 mm 1 1 1 1.000 1.000 1.000 1.00 No

1.00 No ₹ 200.00 ₹ 200.00

8.64
Providing and fixing ISI marked oxidised M.S. handles 

conforming to IS:4992 with necessary screws etc. complete :

8.64.1 125 mm 1 2 1 1.000 1.000 1.000 2.00 No

2.00 No ₹ 34.50 ₹ 69.00

8.8 Providing and fixing bright finished brass hanging type 

floor door stopper with necessary screws, etc. complete.

1 2 1 1.000 1.000 1.000 2.00 No

2.00 No ₹ 111.60 ₹ 223.20

12.30.

Finishing walls with acrylic smooth exterior paint of 

required shade of approved brand and manufacture [Payment 

shall be made after submission of Test Certificate issued by 

the Manufacturer] : 

12.30.1
New work ( two or more coats applied @ 1.67 litre/10 sqm 

over and including priming coat of exterior primer applied 

@ 2.20 kg/10 sqm) 

Outer wall plastering

Main walls 1 1 2 9.500 1.000 3.300 62.70 sqm

Main walls 1 1 1 4.950 1.000 3.300 16.34 sqm

Head Room Wall 1 1 2 4.950 1.000 2.500 24.75 sqm

Head Room Wall 1 1 2 3.000 1.000 2.500 15.00 sqm

Corridor Parapet wall 1 1 1 9.500 1.000 1.200 11.40 sqm

Roof Parapet wall 1 1 2 9.500 1.000 0.900 17.10 sqm

Roof Parapet wall 1 1 2 5.950 1.000 0.900 10.71 sqm

Plinth Level 1 1 2 9.500 1.000 0.500 9.50 sqm

1 1 1 4.950 1.000 0.500 2.48 sqm

Deduction 

Open Staircase Entry 1 1 -1 3.000 2.100 1.000 -6.30 sqm

Open Staircase Entry Parapet Wall 1 1 -1 1.500 0.900 1.000 -1.35 sqm

162.32 sqm ₹ 119.40 ₹ 19,381.01

12.2

Distempering with oil bound washable distemper of 

approved brand and manufacture to give an even shade 

[Payment shall be made after submission of Test Certificate 

issued by the Manufacturer] :  

12.24.1 New work ( two or more coats) over and including water 

thinnable priming coat with cement primer.

Class Room 

Main walls 1 1 2 9.500 1.000 3.300 62.70 sqm

Main walls 1 1 4 4.950 1.000 3.300 65.34 sqm

Head Room Wall 1 1 2 4.950 1.000 2.500 24.75 sqm

Head Room Wall 1 1 2 3.000 1.000 2.500 15.00 sqm

Corridor Parapet wall 1 1 1 9.500 1.000 1.200 11.40 sqm

Roof Parapet wall 1 1 2 9.500 1.000 0.900 17.10 sqm

Roof Parapet wall 1 1 2 5.950 1.000 0.900 10.71 sqm

Ceiling Painting 1 1 1 9.500 1.000 6.600 62.70 sqm

Staircase Waist slab 1 1 1 3.000 1.000 5.950 17.85 sqm

Deduction 

Window 0.5 1 -6 0.900 1.500 1.000 -4.05 sqm

Door 0.5 1 -1 1.200 2.400 1.000 -1.44 sqm

Open Staircase Entry 1 1 -1 3.000 2.100 1.000 -6.30 sqm

Open Staircase Entry Parapet Wall 1 1 -1 1.500 0.900 1.000 -1.35 sqm

Terrace Door Entry 0.5 1 -1 0.900 2.100 1.000 -0.95 sqm

Roof Slab 1 1 -2 9.500 1.000 0.125 -2.38 sqm

1 1 -2 4.950 1.000 0.125 -1.24 sqm

Head Room Slab 1 1 -2 4.950 1.000 0.100 -0.99 sqm

1 1 -2 3.000 1.000 0.100 -0.60 sqm

268.26 sqm ₹ 95.70 ₹ 25,672.72

12.3

Finishing with Deluxe Multi surface paint system for 

interiors and exteriors using Primer as per manufacturers 

specifications [Payment shall be made after submission of 

Test Certificate issued by the Manufacturer]: 

12.32.2

Painting wood work with Deluxe Multi Surface Paint of 

required shade. Two or more coat applied @ 0.90 ltr/10 sqm 

over an under coat of primer applied @ 0.75 ltr/10 sqm of 

approved brand and manufacture. 

Door 1 2 1 1.200 2.400 1.000 5.76 sqm

5.76 sqm ₹ 97.10 ₹ 559.30

12.32.3

Painting Steel work with Deluxe Multi Surface Paint to 

give an even shade. Two or more coat applied @ 0.90 ltr/ 10 

sqm over an under coat of primer applied @ 0.80 ltr/ 10 sqm 

of approved brand and manufacture 

Door 1 2 1 0.900 2.100 1.000 3.78 sqm

Gate 1 1 1 1.200 2.400 1.000 2.88 sqm

Window Grill 1 1 6 0.900 1.500 1.000 8.10 sqm

14.76 sqm ₹ 98.10 ₹ 1,447.96

18.9
Providing and fixing to the inlet mouth of PVC pipe PTMT 

grating with thickness of 8mm and weighing not less than 

100gm. complete.
18.86.2 100mm 1 1 4 1.000 1.000 1.000 4.00 each

Total 4.00 each ₹ 97.20 ₹ 388.80

18.8

Providing and fixing on wall face unplasticised Rigid PVC 

rain water pipes (working pressure 6 kg / cm2) conforming 

to IS : 13592 Type A  jointing with seal ring conforming to 

IS:5382 leaving 10 mm gap for thermal expansion:

18.83.1 Single socketed pipe - 110 mm OD 1 1 4 1.000 1.000 3.250 13.00 metre ₹ 321.20 ₹ 4,175.60
18.84.5.2Bend 87.5° 1 1 4 1.000 1.000 1.000 4.00 each ₹ 140.90 ₹ 563.60
18.84.6.2Plain shoe 1 1 4 1.000 1.000 1.000 4.00 each ₹ 118.00 ₹ 472.00

9.14

Providing and fixing circular/ Hexagonal cast iron or M.S. 

sheet box for ceiling fan clamp of internal dia 140mm, 73mm 

height, top lid of 1.5mm thick M.S. sheet with its top surface 

hacked for proper bonding, top lid shall be screwed into the 

cast iron/ M.S. sheet box by means of 3.3mm dia. round 

headed screws, one lock at the corners. Clamp shall be made 

of 12mm dia M.S. bar  bent to shape, including painting the 

exposed portion as per standard drawing complete as 

required (provided incase of low ceiling height).

Class Room/ Corridor 1 1 7 1.000 1.000 1.000 7.00 Each ₹ 157.40 ₹ 1,101.80

45 L.S
Roof Slab Existing and New Slab Joint work (Concrete 

breaking, chipping, rebar joint, proper treated concrete with 

waterproof chemical, etc…

1 1 4 1.000 1.000 1.000 1.00 Each ######## ₹ 5,000.00

L.S

Supplying & fixing (open wiring) latest fittings, placing  

Electrical conduit pipe, Branded copper wiring, switches, 5 

pin socket, Point board,, holders, Fan hooks, Main 

distribution board, MCB etc..

Lump sum as per Market Price 1 1 1 1.000 1.000 1.000 1.00 LS ######## ₹ 20,000.00

47 L.S

Supplying & fixing Wall Mounted swinging & adjustable 

fan 400 mm blade sweep, 3 blade, 1350 RPM with  2 Years 

Company Warranty brands- havells, Usha, V-guard, 

Crompton, orient, Bajaj

1 1 2 1.000 1.000 1.000 2.00 LS ######## ₹ 5,400.00

48 L.S

Supplying & fixing ISI brand BEE 5 star labelled Ceiling 

fan with Double ball bearing, Blade size- 1200 mm (48 

Inches), Tried and tested model with silent performance, 

Greater reliability and higher air delivery, Number of 

Blades: 3, Speed minimum: 320 RPM, Warranty: 2 years on 

product, Power: 53-75 watts, Operating voltage: 220-240 

volts, Includes: fan, blade and warranty card & brands of 

Orient, Crompton, V-guard, Usha, Havells & Bajaj.

1 1 6 1.000 1.000 1.000 6.00 LS ######## ₹ 11,400.00

49 L.S

Supplying & fixing ISI brand BEE 5 star labelled Steel 

Exhaust fan with Double ball bearing, Blade size- 300 mm 

(12 Inches), Tried and tested model with silent performance, 

Greater reliability and higher air flow 44100cfm, Number of 

Metal Blades: 3, Speed minimum: 1400 RPM, Warranty: 2 

years on product, Power: 50 Hz, 50W, Operating voltage: 

220-240 volts, Includes: fan, blade and warranty card & 

brands of Orient, Crompton, V-guard, Usha, Havells & Bajaj.

1 1 1 1.000 1.000 1.000 1.00 LS ######## ₹ 1,500.00

50 L.S

Supplying & fixing Branded LED TUBE Light fitting 

20W/22W, 1200mm length fittings inclusive all with 1 

Years Company Warranty brands- Philips, Crompton, 

Syska, Wipro, Eveready,

1 1 12 1.000 1.000 1.000 12.00 LS ₹ 475.00 ₹ 5,700.00

51 L.S
Supplying & fixing Branded LED Light fitting 9W/10W,  

inclusive all with 1 Years Company Warranty brands- 

Philips, Crompton, Syska, Wipro, Eveready,

1 1 3 1.000 1.000 1.000 3.00 LS ₹ 150.00 ₹ 450.00

52 L.S
Supplying & fixing ISI Branded Bulkhead Light fitting with 

LED 9W/10W,  inclusive all with 1 Years Company 

Warranty,

1 1 3 1.000 1.000 1.000 3.00 LS ₹ 450.00 ₹ 1,350.00

53 12.6
Lettering with black japan paint of approved brand and 

manufacture on new work.
3 12 50 1.000 1.000 1.000 1800.00

per 

letter
₹ 2.80 ₹ 5,040.00

height per cm

₹ 14,79,154.02

₹ 2,66,247.72

₹ 17,45,401.75

The following are included in TSR SoR-2020:

1. The basic rates of materials, incorporated in the analysis, pertain to materials conforming to BIS standard/CPWD Specifications/Materials of best quality available in the market. The effect 

of GST on works contracts [@12%] has been incorporated in all items.

2. In addition to materials & labour, the contractor has to spend amounts towards machinery, T&P, scaffolding, nails bolts etc. Hence,additional percentage over and above the cost of 

materials and labour is proposed in each item as per requirements observed at construction sites.

3. Labour cess @ 1% has been incorporated in all items. At the end of each item 15% of the cost of item is added towards overheads (5%) and contractor’s profit (10%). This provision 

covers apart from contractor’s profit the expenditure towards the salaries and other expenses of staff right from project manager, store keeper, site engineers to office attendant, the 

expenditure on construction of site office etc.The following are included in TSR SoR-2020:

*** Note : - 

(Rupees .................................................................................................................................................................................................................................only 
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Add extra 18% for GST implementation

Grand Total Rs: ( Including all  mention *** Nodte ) 

Less @ ..................% 
Grand Total Rs: 
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